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CONSULTANCY TITLE  
 

Main Facts Table 

Request for Proposal (RFP) Reference Consultancy for endline assessment 

RFP launch date June 30, 2025 

TOR clarification date July 4, 2025 

10:00 AM to 11:00 AM, 

(See meeting link in submission of offers clause) 

Deadline for submission of offers July 9, 2025 

 

1. Background Information on Plan International 

Plan International is a global organization focused on advancing the rights of children and youth, especially 
girls, across both development and humanitarian contexts.  
 
In Myanmar, Plan International implements integrated programming focused on child development and youth 
empowerment, with a special emphasis on supporting girls and young women. Our program areas encompass 
Early Childhood Care and Development (ECCD), Water, Sanitation, and Hygiene (WASH), Resilience and 
Disaster Risk Reduction (DRR), Child Protection, and Education. Additionally, we focus on Youth and 
Adolescent Development through Skills and Opportunities for Youth Employment and Entrepreneurship 
(SOYEE), as well as Leadership and Life Skills Development. Our efforts also extend to ensuring Food and 
Nutrition Security to promote healthier and more resilient communities. 
 
Plan International is dedicated to creating safe environments for children and program participants, promoting 
practices that address their specific safeguarding needs and protection risks. We actively challenge and do not 
tolerate inequality, discrimination, or exclusion. 
 
2. Background/Context 
 
2.1 Project description 
 
Children, adolescents, and youth (CAY) are an overlooked and under-served population group, particularly in 
terms of Sexual and Reproductive Health and Rights (SRHR). Among them, girls represent one of the largest 
excluded groups in the world today and face significant barriers to realizing their rights just because they are 
young and female. This has dramatic consequences: pregnancy and childbirth continue to be one of the leading 
causes of death for adolescent girls aged 15-19 worldwide. Girls are too often denied the choices, opportunities 
and means to protect themselves against early or unintended pregnancy, violence, and sexually transmitted 
infections. As child mothers often drop out of school, they risk continuing the cycle of poverty for the next 
generation. Social norms and perceptions about girls’ sexuality lie at the heart of harmful practices such as 
child, early and forced marriage (CEFM). 
  
As Plan International, we seek to tackle the root causes of gender inequality at family, community, and state 
levels. We focus on shifting norms, attitudes, and behaviors; addressing how social and economic resources 
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are distributed; improving access to youth-friendly services; and influencing policy frameworks and budgets. 
This way, we strive to improve the daily condition of girls while also advancing their position and value in society.  
To address these issues, the My Body My Future 2 (MBMF2) project funded by Ministry for Foreign Affairs 
(MFA) of Finland, is a joint project between Plan International Finland and Plan International Myanmar. The 
objective of the project is that CAY in all their diversity have control over their bodies and futures in a healthy, 
safe and supportive environment. It is part of a broader programme implemented in 5 other countries.   
 
Both the programme and Myanmar’s project are built on four components: 1) Comprehensive Sexuality 
Education and Youth Economic Empowerment for CAY 2) SRH services for CAY, 3) work on social and gender 
norms and positive parenting with community members and leaders, 4) Civil Society Organizations (CSOs) 
strengthening.  Following this logic, the project has 4 expected outcomes, which state that CAY in all their 
diversity: have the support and the confidence to make informed, responsible, positive, and healthy choices 
about their SRHR and future have improved access to quality, inclusive, gender-responsive and adolescent- 
and youth-friendly SRHR services live in safe and supportive communities that transform gender roles and 
challenge harmful social and gender norms and stigma around SRHR participate and benefit from a vibrant civil 
society that advocates for increased public investment and improved SRHR policy and promotes equality for 
and agency of girls.  
 
In Myanmar, it was implemented in 20 villages of Nyaung U Township, Mandalay Region. The main activities 
with CAY were: trainings on Comprehensive Sexuality Education (CSE) through peer-based interventions and 
youth led initiatives, including on climate resilience, disability inclusion and LGBTIQ+, and vocational and life 
skills training. The project also supported communities to identify harmful social and gender norms that are 
preventing the fulfilment of CAY’s SRHR, through training to community members including caregivers and 
leaders on issues related to SRHR, and supporting leaders to lead initiatives to promote SRHR in their 
communities. It also strengthened and supported local community-based organizations to promote CAY’s 
SRHR. Plan International Myanmar worked in partnership with the local CSO Kumudra and with community-
based organizations as the Village Development Committees. 
 
Under each outcome presented above, the indicators to be measured in the Endline and their respective means 
of verification are the following:  
   

Baseline indicators’ table 
Result statement Indicators to be measured by 

the consultant in the endline  
Means of verification 

Impact: Children, 
adolescents and youth in 
all their diversity have 
control over their bodies 
and futures in a healthy, 
safe and supportive 
environment 

Ia Adolescent birth rate per 
1,000 women in the age 
groups of 10-14 years and 
15-19 years 

Secondary data: National statistics 

Ib % of women aged 20-24 
years who were married or in 
a union before the age 15, 
and before the age of 18  

Secondary data: National statistics 

Ie % of sexually active young 
women aged 15-24 who are 
currently using a modern 
method of contraception 

Primary data:  Adolescents and youth KAP 
survey  

Outcome 1  
Adolescents and youth 
in all their diversity have 
the support and the 
confidence to make 
informed, responsible, 
positive and healthy 
choices about their 
SRHR and future. 

1a. % of CAY who feel able 
to make informed decisions 
about their sexual and 
reproductive health 

Primary data:  Children KAP survey, 
Adolescents and Youth KAP survey  

1b. % of CAY with increased 
awareness and desire/ability 
to challenge gender 
stereotypes linked to SRHR 

Primary data:  Children KAP survey, 
Adolescents and Youth KAP survey 

Output 1.1  
Adolescents and youth 
have improved skills and 
knowledge on SRHR, 

1.1c. % of CAY with correct 
knowledge about SRHR core 
topics  

Primary data:  Children KAP survey, 
Adolescents and Youth KAP survey  
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healthy and positive 
sexuality, intimate 
relationships and gender 
roles etc. 
Output 1.3 
Adolescents and young 
people, especially 
adolescent girls most at 
risk, have skills and 
increased links to pursue 
economic opportunities 
including alternative 
livelihood opportunities 
and green solutions 

1.3b % of young people who 
report at the end of the 
training feeling confident 
about their life skills 
(SOYO1.1.1) 

Primary data:  Adolescents and youth KAP 
survey  

Output 1.4 
Adolescents and Young 
People understand what 
climate change is and 
how it affects them   

1.4a Degree to which CAY 
who can identify how their 
(SRH) rights are affected 
during and after a shock or a 
stress 

Primary data: FGD guidance 

  Outcome 2 
Adolescents and youth 
in all their diversity have 
improved access to 
quality, inclusive, 
gender-responsive and 
adolescent- and youth-
friendly SRHR services 
and especially girls most 
at risk  

2b % of CAY who have used 
an SRH service in the past 12 
months  

Primary data:  Children KAP survey, 
Adolescents and youth KAP survey  

Output 2.2 Children, 
adolescents and young 
people have access to 
mobile outreach service 
provision, enhanced 
referrals mechanisms 
and helplines 

2.2a % of CAY including 
those with disabilities who 
know where and how to 
access SRHR services 

Primary data: Primary data:  Children KAP 
survey, Adolescents and Youth KAP survey  

Outcome 3  
Adolescents and youth 
in all their diversity live in 
safe and supportive 
communities that 
transform gender roles 
and challenge harmful 
social and gender norms 
and stigma around 
SRHR 

3a. % of CAY who feel that 
community leaders speak out 
and support their SRHR  

Primary data:  Adolescents and Youth KAP 
survey 

3b. % of community 
members who believe that 
adolescent girls and boys 
with disabilities should have 
equitable SRHR services 

Primary data: Community members KAP survey  

3d % of parents, caregivers 
and family members who 
have positive attitudes 
toward young people's 
sexual and reproductive 
health and rights  

  Primary data: Community members KAP 
survey  

3e % of girls and young 
women who report observing 
positive changes in 
community attitudes towards 
menstruation 

Primary data:  Children KAP survey, 
Adolescents and Youth KAP survey, 
Community members KAP survey  

Output 3.1  
Parents, community 
members and leaders 
know how to create an 

3.1b % of community 
members and community 
leaders with knowledge 
about SRHR core topics  

Primary data: Community members KAP survey 
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enabling environment, 
how to challenge stigma 
and harmful norms and 
support adolescents’ 
access to SRHR 
services 
Output 3.2  
Parents, caregivers and 
communities have 
capacities and positive 
coping strategies to 
overcome shocks and 
stresses 

3.2a Degree to which 
parents, caregivers and 
community member who 
understand how SRHR can 
be impacted by climate 
change and can identify 
positive coping mechanisms 
to overcome shocks and 
stresses 

Primary data: FGD guidance 

Output 3.3  
Adolescents and youth, 
caregivers and 
communities have 
adequate, correct 
knowledge of menstrual 
health and recognize 
myths and stigma 
around menstruation 
and menstrual health 

  
3.3a % of CAY who have with 
basic,at least moderate and 
high levels of knowledge 
about menstrual health 

Primary data: Primary data:  Children KAP 
survey, Adolescents and Youth KAP survey 

3.3b % of parents, caregivers 
and family members that 
have at least moderate levels 
of knowledge about 
menstrual health 

Primary data: Community members KAP survey 

Outcome 4 
 Adolescents and youth 
in all their diversity 
participate and benefit 
from a vibrant civil 
society that advocates 
for increased public 
investment and 
improved SRHR policy 
and promotes equality 
for and agency of girls. 

4a. Levels of readiness 
among CSO staff on the 
importance of SRHR, and the 
rationale for investing in and 
supporting SRHR programs 
and policies for CAY  

Primary data: CSOs assessment tool 

4.c % of adolescents and 
youths engaged in advocacy 
processes who feel their 
participation has been 
meaningful 

AY survey on meaningful participation (digital 
survey on Kobo Tool Box) 

Output 4.1  
CSO have improved 
their capacity to 
influence ASRHR and 
gender equality for CAY 
in all their diversity and 
advocate for their rights 

4.1a. # of CSOs with 
improved capacity to 
influence ASRHR and 
gender equality  

Primary data: CSOs assessment tool  

 
The Results Framework counts with other outputs and indicators, but that only the indicators to be measured in 
the endline by the consultant were included in this table. 
 
3.  M&E system 
The programme results framework, closely linked to its Theory of Change and aligned with the Results Based 
Management approach, contains a series of impacts, outcomes and outputs indicators expressing the expected 
results/changes at each level of intervention and contributing to the overall objective of the program. The 
indicators are measured as part of the joint M&E system of the programme, for the baseline and endline, and 
on an annual basis, through a set of predefined tools set in Commcare and Kobo. To ensure a homogenized 
calculation of the indicators across the reporting periods and countries, surveys’ databases are processed 
through Power BI and indicators values can be consulted through charts and graphics in Power Bi. In 
accordance with Plan International’s security protocols, a paid license in Power BI is needed to access MBMF2 
dashboards.   
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A programme-level evaluation is conducted with an external consultant team and country endline reports and 
analysis will provide key information for the  programme evaluators.  
 
4. Description & Objectives  
Purpose  
 
The overall objective of the assignment is to conduct the Endline assessment of the MBMF2 project in Myanmar, 
based on its Theory of Change and Results framework, through the calculation and analysis of its indicators´ 
endline values, and the analysis of the outcomes and learning of the project.  
 
The Endline assessment will include the collection of data through a mixed methods approach to measure and 
set the impacts, outcomes, and outputs indicators’ Endline values, and develop their quantitative and qualitative 
analysis providing contextualized information related to SRHR and other aspects as laid out in the results 
framework.  
 
It will also include the implementation of a Learning and Outcome harvesting workshop with Plan staff and 
partners, with the analysis of findings as part of the Endline assessment.  
 
A gender, rights-based and inclusive approach is expected throughout. 
 
Users  
 
Plan International Myanmar, Plan International Finland and partners’ teams: The teams will use the Endline 
values and their analyses to clearly understand the achievements of the project after its implementation, through 
its different strategies. It is particularly of Plan International’s interest to understand these dynamics considering 
the factors of sex, age and disability.  
 
Programme level evaluation consultant team: The endline report and its analysis will provide key information 
about the performance and outcomes of the MBMF2 for the global consultant team in charge of the programme 
level evaluation. The data collection and its analysis must meet quality criteria to be considered into the broader 
evaluation process.  
 
Methods for data collection and analysis  
 
The consultants will use the tools and methods needed to set the Endline values of the Results Framework’s 
indicators and provide quantitative and qualitative analysis in relation with them. All tools must be used based 
on ethics and consider the needs and wellbeing of any respondents involved. All the data needs to be 
disaggregated at least by sex, age, and disability. 
 
The following data collection tools must be used:  

- KAP survey with children aged 10-14 
- KAP survey with adolescents and youth aged 15-24 
- KAP survey with community members (including caregivers and leaders) 
- Life skills survey with AY from vocational training 
- Survey on meaningful participation with youths from advocacy initiatives 
- CSO assessment tool 
- FGD guidance for children, AY, community members, leaders 

The surveys are digitally set in the digital tools Commcare and Kobo Tool Box.  
  
In terms of analysis, it is expected that the consultant will provide, beyond the setting of the Endline values, a 
descriptive analysis of the indicators’ results triangulating with qualitative data from Focus Group Discussions. 
The endline report will follow the template provided by Plan International.  
In addition, the consultant must conduct a Learning and Outcome harvesting workshop, using a methodology 
and tool provided by Plan International, and adjusted as needed to the specific context. The analysis of the 
outcomes and learning should be integrated into the endline report.  
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Note: it is expected that the consultant will develop a detailed methodology for data collection, data management 
and analysis in their proposal. This methodology should be in direct response to the project indicators. This 
methodology will be further unpacked in the Inception Report by the consultant once they are selected.  
 
5.1 Sample  
The sampling strategy aims to be statistically valid and cost-effective and was defined as indicated in the below 
table by Plan International Myanmar, based on a 95% confidence level and 5% margin of error. The distribution 
of the sample among villages and participants should be randomized wherever possible and agreed upon with 
Plan International Myanmar.   
 

Target groups Data collection tool Target 2025 Sample size Distribution of the 
sample 

CAY part of CSE clubs 
Children KAP survey, 
Adolescents and 
Youths KAP survey 

620 238 In 10 villages, 24 per 
village 

CAY part of CSE clubs 
with Kumudra 

Children KAP survey, 
Adolescents and 
Youths KAP survey 

60 53  

Community members in 
SRHR related activities 

Community members 
KAP survey 800 260 In 10 villages, 26 per 

village 
Youths engaged in 
advocacy initiatives Youth feedback survey 40 40 N/A - all 

AY involved in 
vocational training Life skills survey 75 75 N/A - all 

 
For the qualitative data, the consultant should conduct a total of 20 FGDs as follows:  

- 4 sex-specific FGDs with children (10-14yo) 
- 4 sex-specific FGDs with adolescents (15-19) 
- 4 sex-specific FGDs with youths (20-24yo) 
- 1 FGDs with CSE participants with Kumudra 
- 1 FGD with AY from vocational training 
- 4 sex-specific FGDs with community members 
- 2 FGDs with community leaders 

 
 
6.  Deliverables and Timeline   

Key Deliverables 

Table of Deliverables 
 

Deliverable Format Length Due 
Inception report including 
1. an updated timeline; 
2. detailed methodology considering PI orientations on tools 
and sampling strategy provided in these ToRs 
3. ethical considerations; 
5 (draft) methods for data analysis and management 
6. risks assessment matrix 
 

Word Max 15 p. Draft version: 
July 21st 2025, 
Final version:  
July 30th  2025 
 

Outcome and learning harvesting workshop 
 

Workshop 2 full days August 

Draft Endline Report  
With the Endline values and descriptive statistics and 
qualitative analysis for each indicator of the Endline 
indicators’ table. 

Word Max 40 p. September 5 
2025 
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Including an Indicator Tracking Table with Endline data 
inserted. 
 
Final Endline Report and PPT with main conclusions 
(including Executive Summary) 
 

Word, 
PDF 

Max 40 p. 19 September 
2025 

 

Timeline 

Activity Time Days of 
work Responsible 

ToR Clarification July 4th 2025 1 Plan International Myanmar 
Service Announcement Period June 30th – July 9th  

2025 
11 Plan International Myanmar 

Interview for consultant July 11th 2025 1 Plan International Myanmar 
Background checks and contracting July 14th and15th 2025 2 Plan International Myanmar 
Inception Call July 16th  2025 1 Plan International Myanmar 
Submission of draft Inception Report July 21st 2025 3 Consultant 
Feedbacks to the inception report July 24th 2025 1 Plan International Myanmar 

and Finland 
Submission of final inception report July 28th 2025 2 Consultant 
Validation of final version of the 
inception report 

July 30th 2025 2 Plan International Myanmar 
and Finland 

Safeguarding training for consultant  July 31st 2025 1 Plan International Myanmar 
Data collection training August 1st 2025 2 Plan International Myanmar 
Data collection August 2025 10 Plan International Myanmar 
Data cleaning and upload to Power 
BI, transcript of qualitative data 

August 2025 5 Plan International Myanmar 

Outcome and learning harvesting 
survey 

August 28th ,2025 1 Consultant 

Draft the report both quantitative and 
qualitative data (English) 

September 5th ,2025 7 Consultant 

Feedback on the draft report September 12th 2025 4 Plan International Myanmar 
and Plan Finland  

Adjustment and submission of Final 
Report and PPT with main 
conclusions 

September 19th 2025 5 Consultant 

 
 

7.  Budget 
 
The Consultant shall propose a required budget to cover all the expenses of the endline assessment as part of 
their application. The budget must be all. inclusive (daily fees, VAT/ taxes, travel costs, insurance costs, 
expenses / per diems, translation costs, etc.) 
  
The payment schedule will be as follows:  
 

- 1st payment: 30% of total payment will be paid after the submission of the final inception report. The 
inception report will not be considered final until feedback from Plan International on the draft version 
is adequately reflected.  

- 2nd/final payment: Upon the successful submission of the final Endline report, incorporating all 
feedback from Plan International, the remaining 70% of the total payment will be paid.  

Unsatisfactory deliverables if not rectified or without strong and clear rationale at any time of the consultancy 
can lead to termination, as will be specified in the contract.  
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8. Risk and risk management  
It is important that the Consultant take all reasonable measures to mitigate any potential risk to the delivery of 
the required outputs of this consultancy on time and meeting the expected quality. As such, bidders should 
submit a risk management plan that covers (at minimum):  

• Key risks for the successful completion of the Endline study (including specific safeguarding risks and 
risks of not meeting the required sample sizes for each group) categorized into levels of risk 

• Contingency plans to mitigate the identified risks. 
 

9.   Expected qualifications of Consultant 
 

- Postgraduate degree in development studies, social and/ or political sciences, or equivalent 
professional experience 

- Proven experience in carrying out development research, including Endline studies 
- Proficiency in qualitative methods of data collection 
- Proficiency in quantitative methods of data collection 
- Proven experience with data analysis 
- Proficiency in statistics 
- Understand and has proven experience on data privacy, data protection and data handling 
- Understand and has proven experience on employing Ethical and Safeguarding practices in data 

collection 
- Thematic expertise in SRHR 
- Experiences on Plan’s cross-cutting issues such as gender, inclusion as well as awareness on child 

protection and child rights issues 
- Fluency in English and Burmese 
- Experience with working with local communities in relevant local languages 
- Excellent writing skills 
- Ability to submit a concise and well written analytical report on the results of the endline in error-free 

english. 
 
10. List of documents to be submitted with the Request for Proposal (RFP) 
 
Applications for the consultancy must include the following components, to a total of no more than 15 pages 
(not including appendices, CVs, etc.):  

- A technical proposal  
- Detailed response to the TOR 
- Proposed methodology 
- Risks management plan 
- Ethics and child safeguarding approaches, including any identified risks and associated mitigation 

strategies 
- Proposed timelines 
- A financial proposal with a detailed budget, including daily fee rates, expenses, taxes etc. 

 
Support documents about the consultant’s experience 
CVs (if you are applying as a Consultant Team or Company, please include all CVs and describe the role of 
each person in the proposal, and list an average daily rate for the consultancy) 
Example of previous work of a similar nature undertaken  
 
All consultants/applicant are required to agree and adhere to Plan International’s Non-Staff Code of Conduct 
(Annex)  

Depending on the nature of the consultancy you may need to include an NDA (Non-Disclosure 
Agreement) Clause.  
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11. Submission of offers 
 
The proposal will be scored on three aspects: 50% technical, 30% financial and 20% experience.  Only 
shortlisted applicants will be contacted. Shortlisted applicants may be requested to participate in an in-person 
or virtual interview process. 
The closing date for the submission of complete application documents is July, 9th 2025 by 5pm Myanmar 
Standard Time. The electronic application package must be submitted in English to Plan International Myanmar 
using the following e-mail address, with the subject line ‘MBMF2 Endline assessment: 
Myanmar.Procurement@plan-international.org   
 
Interested service providers are encouraging to contact above email address for their interest. 

a) To contact for expression of interest to above email is 1 July 2025, 17:00 PM MMR time. 

b) ToR clarification meeting will conduct with interested service provider on 4 July 2025 via MS team. 

Microsoft Teams Need help? 
Join the meeting now 
Meeting ID: 349 865 332 858 3 
Passcode: ur9wT2Hg 
 
12. Evaluation of offers 
 
Shortlisted suppliers may be invited to discuss their proposals in more detail at Plan’s discretion. 
 
Plan International, at its sole discretion, will select the successful supplier. 
 
Plan international shall be free to: 

• Accept the whole, or part only, of any submission 
• Accept none of the proposals  
• Republish this Request for Quotations 

 
Plan International reserves the right to keep confidential the circumstances that have been considered for the 
selection of the offers.  
 
Part of the evaluation process may include a presentation from the supplier. 
 
Value for money is very important to Plan International, as every additional £ saved is money that we can use 
on our humanitarian and development work throughout the world. 
 
Plan International may award multiple contracts and all contracts will be non-exclusive.  
 
13. Contract & Payment terms 
 
Please note that, if successful, Plan International’s standard terms of payment are 30 days after the end of the 
month of receipt of invoice, or after acceptance of the Goods/Services/Works, if later. 
 
14. Plan International’s Ethical & Environmental Statement  

The supplier should establish environmental standards and good practices that follow the principles of ISO 
14001 Environmental Management Systems, and in particular to ensure compliance with environmental 
legislation. 

 

mailto:Myanmar.Procurement@plan-international.org
https://aka.ms/JoinTeamsMeeting?omkt=en-US
https://teams.microsoft.com/l/meetup-join/19%3ameeting_YTVmODFlZWYtYzZlNi00NDUzLWE3NDAtZDJmZmJhZTJkZTI2%40thread.v2/0?context=%7b%22Tid%22%3a%2296306d57-5eb7-4dc4-a5bd-22a0e5cc0aab%22%2c%22Oid%22%3a%221b413b1c-2243-430b-9170-7073e3c5381a%22%7d
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15. Safeguarding and Prevention Sexual Harassment, Exploitation and Abuse  

Plan International is committed to ensuring that the rights of those participating in data collection or analysis are 
respected and protected, in accordance with the Framework for Ethical MERL and our Global Safeguarding 
Policy. All applicants should include details in their proposal on how they will ensure ethics and safeguarding in 
the data collection process. 

Plan International and anyone that represents us has a serious responsibility and duty to ensure that they do 
not in any way harm, abuse or commit any other act of violence against children and programme participants. 
It also emphasizes that children and programme participants must not be placed at risk of harm by coming in to 
contact with any Plan International programme or intervention. 

Specifically, the consultant(s) shall explain how appropriate, safe, non-discriminatory participation of all 
stakeholders will be ensured and how special attention will be paid to the needs of children and other vulnerable 
groups. The consultant(s) shall also explain how confidentiality and anonymity of participants will be guaranteed. 

The consultant is obliged to sign and commit to Plan International’s Global Safeguarding, PSHEA, Data 
Protection and Privacy policies. She/He will acquire sound knowledge of Plan’s safeguarding procedures in 
MER initiatives, ensure that all activities are carried out in line with these practices, including ensuring that the 
content and process will not put all Children and Programme Participants at risk.   

The consultant will be following the following responsibilities during the contract period: 

• Develop data collection design, documents, methods and tools are in line with the safeguarding and 
Ethical standards, and its principle  

• Ensure following ethical and Safeguarding standards and protocol during data collections 
• Ensure their work does not put children and programme participants at risk by continuously evaluating 

it through a safeguarding perspective, data privacy and respect and protected their dignity, right and 
safety of children and programme participants 

• Apply all relevant standards to their area of responsibility. 
• Assume responsibility for reporting any instances 

 
16. Clarifications 
 
The onus is on the invited individual/companies to ensure that its offer is complete and meets Plan 
International’s requirements. Failure to comply may lead to the offer being rejected. Please therefore ensure 
that you read this document carefully and answer fully all questions asked. 
 
If you have any queries in relation to your submission, or to any requirements of this RFP, please email:  
<Myanmar.Procurement@plan-international.org  > 
 
“Women-owned businesses and companies actively engaged in or advancing gender equality 
and women’s empowerment in the workplace are especially encouraged to apply”. 
 
Thank you for your proposal. 
 
 
 
 

mailto:Myanmar.Procurement@plan-international.org
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